
Lower Nason Creek Reach Based Restoration (RM 3.5 – 4.7)
Construction Cost Estimate February 20, 2014

Construction Cost Estimate Quantity Units Unit Cost Total Cost
MOBILIZATION (10% OF TOTAL CONSTRUCTION) LUMP SUM L.S. 18,100 18,100
TRAFFIC CONTROL LUMP SUM L.S. 11,000 11,000
CLEARING AND GRUBBING 0.91 ACRE 2,500 2,280
HIGH VISIBILITY FENCE 1,050 L.F. 3 3,150
COFFERDAM LUMP SUM L.S. 3,000 3,000
DITCH EXCAVATION INCL. HAUL 575 C.Y. 25 14,380
FLOODPLAIN EXCAVATION 1,825 C.Y. 25 45,630
CHANNEL PLUG LUMP SUM L.S. 500 500
ABUTMENT EXCAVATION 1,325 C.Y. 4 5,300
PLACEMENT OF EXCAVATED ABUTMENT MATERIAL 1,325 C.Y. 4 5,300
HABITAT STRUCTURE #1 LUMP SUM L.S. 14,000 14,000
HABITAT STRUCTURE #2 LUMP SUM L.S. 8,000 8,000
HABITAT STRUCTURE #3 LUMP SUM L.S. 14,000 14,000
HABITAT STRUCTURE #4 LUMP SUM L.S. 14,000 14,000
SEEDING - WETLAND MIX 0.32 ACRE 2,500 800
SEEDING - UPLAND MIX 0.78 ACRE 2,500 1,950
STRAW MULCH 2.20 TON 1,200 2,640
CONTAINER PLANT - TP414 TREEPOT 2,775 EACH 12 33,300
CONTAINER PLANT - 10 C.I. PLUG 260 EACH 4 1,040
WILLOW BUNDLE 6 EACH 250 1,500
BRUSH MAT 58 L.F. 100 5,800
PRE-PLANTED COIR SEDGE MAT 3 EACH 750 2,250
EROSION/WATER POLLUTION CONTROL 1,000 DOLLAR 1,000 1,000
SPCC PLAN LUMP SUM L.S. 1,000 1,000

Total = $209,920


