Professional Services Contract
Between
Columbia Conservation District
And Royse Hydroseeding


Title:       Tucannon River Habitat Restoration, Project Area 26 Construction

PARTIES OF THE AGREEMENT
[bookmark: _Hlk19520011]This AGREEMENT is entered into between the Columbia Conservation District (CCD), 202 South Second Street, Dayton, WA 99328-1327 and Royse Hydroseeding (Contractor), 1644 Plaza Way, #413, Walla Walla, WA 99362 and shall be binding on the agents and all persons acting by or through the parties.
PURPOSE OF AGREEMENT
This AGREEMENT sets out the terms and conditions by which CCD authorizes Contractor to construct Project Area (PA) 26; a salmonid habitat restoration project located along the Tucannon River, Columbia County.
PERFORMANCE
The period of this AGREEMENT for PHYSICAL COMPLETION of the Scope of Services (Attachment A) shall be as follows:
HPA Instream Work Window activities:	July 19, 2021 through September 17, 2021; Physical Completion: September 15, 2021.
Out of the “ordinary high-water line” activities:	August 1, 2021  through October 31, 2021; Physical Completion: October 21, 2021. 

Completion Date is September 30, 2021.

Orderly and continuous progress toward completing the Scope of Services (Attachment A) is anticipated, however if Contractor is delayed in the performance of services by conditions that are beyond its control, Contractor shall notify CCD in writing of the cause of delay and the amount of delay anticipated.  Such notice shall be delivered to CCD within five (5) days of the time Contractor is aware of the delay.



DEFINITIONS
Project Manager
Project Manager is the point of contact in the CCD for this contract.

Project Engineer
CCD designated lead engineer for this contract.

Substantially Complete Date
Date the Project Engineer determines the project fully functional with only minor incidental work, removal of temporary structures, or correction or repair remains for the physical completion of the total contract.

Contract Completion Date
Date by which the work is contractually required to be physically completed.  The Contract Completion Date will be stated in the Notice to Proceed.  Revisions of this date will be authorized in writing by the Project Manager whenever there is an extension of the contract time.

Physical Completion Date
Date all of the work is physically completed on the project.  All documentation required by the contract and required by law does not necessarily need to be furnished by the Contractor by this date.

Completion Date
Date all the work specified in the contract is completed and all the obligations of the Contractor under the contract are fulfilled by the Contractor.  All documentation required by the contract and required by law must be furnished by the Contractor before establishment of this date.

Final Acceptance Date
Date on which the CCD accepts the work as complete.
PUBLIC WORK REQUIREMENTS
This project is a federally funded public works project requiring payment of prevailing wage.  All Washington State Public Work and Federal Davis-Bacon Act regulations apply.
PREVAILING WAGE REQUIREMENTS
Washington State Prevailing and Davis-Bacon Act wage rates apply to this job.  The Contractor and all of the Contractor’s sub-contractors shall be required to comply with all Prevailing and Davis-Bacon Act Wage requirements. Contractor must specify trade, job classification and rate for each worker employed in the performance of the contract.  Contractors must compensate employees based on work performed.  Pay rate must be the higher of the federal or state rates.  Contractor is responsible to insure compliance with latest (current) classifications. 

a) Columbia Conservation District staff will monitor to see that Intent to Pay Prevailing wage is posted at the job site or where workers have ready access.
b) Visit at random with worker about the wage they are receiving on a weekly basis. (Federal law requires workers received payments on a weekly basis.)  
c) Will require copies of all contractor and sub-contractor certified payroll records to be submitted on a weekly basis (Tuesday following the end of previous work week).
d) Upon project completion Affidavit of Wages Paid must be filed with the Washington State Department of Labor & Industries.  (NOTE:  All contractors including subcontractors must file and receive certification of this affidavit.)
e) Upon project completion Contractor must obtain and submit to the CCD the Employment Security Department’s certificate of Payment of Contribution, Penalties & Interest on Public Works Contract.
COMPENSATION
Total compensation for completion of the Scope of Services under this AGREEMENT shall not exceed $238,932.65.

Contractor may submit invoices representing the completed portion of the Scope of Services as construction occurs.  Invoices should identify PA project work approved as meeting technical specifications by CCD Manager and/or Project Engineer by type and amount of work completed by date.

Contractor must submit certified payroll to CCD weekly.  CCD will cross check payroll against all invoices having labor charges.  Intent to Pay Prevailing Wages must be submitted with first (1st) request for payment that includes worker wages.

CCD will issue payment, on submitted invoice, to Contractor following approval by CCD’s Board of Supervisors.  Billing and payment schedule is as follows:
a) Contractor may submit invoices on the 1st working Tuesdays of each month.
b) CCD issues payment on invoices meeting requirements.
c) Invoices received in CCD’s office any day other than the 1st working Tuesday will be held until the following month for processing.
d) CCD will withhold a 5% retainage from each payment request as required by Public Work laws and regulations. 

Final payment and release of retainage will be made as per any & all federal and state Public Work laws and regulations once delivery of the Scope of Services required to be furnished under this AGREEMENT by Contractor has received final acceptance and all law required agency releases are received by the CCD.


RETAINAGE
A sum of 5 percent of all monies earned on this project will be withheld as Retainage.  A notice of completion of Public Works Contract will be submitted by the CCD to the Washington State Department of Revenue (DOR), Washington State Labor & Industries and Washington State Employment Security following completion of the work, and Retainage will not be release until authorized by the DOR, receipt of Affidavit of Prevailing Wages Paid from Labor & Industries and any and all other documentation required by federal and state Public Work laws and requirements.
LIQUIDATED DAMAGES
When the Contract Work has as identified in the Scope of Work (Attachment A) has progressed to Substantial Completion as defined in the Contract, the Engineer may determine that the work is Substantially Complete.  The CCD will notify the Contractor in writing of the Substantial Completion Date.  For overruns in Contract time occurring after the date so established, the formula for liquidated damages shown below will not apply.  For overruns in Contract time occurring after the Substantial Completion Date, liquidated damages shall be assessed on the basis of direct engineering and related costs assignable to the project until the actual Physical Completion Date of all the Contract Work.  The Contractor shall complete the remaining Work as promptly as possible. Upon request by the CCD and/or Project Engineer, the Contractor shall furnish a written schedule for completing the physical Work on the Contract.

The CCD finds it impractical to calculate the actual cost of delays thus it has adopted the following formula to calculate liquidated damages for failure to complete the physical Work of the Contract Scope of Services (Attachment A) on time.
Accordingly, the Contractor agrees:
1. To pay (according to the following formula) liquidated damages for each working day beyond the number of working days established for Physical Completion, and
2. To authorize the CCD to deduct these liquidated damages from any money due or coming due to the Contractor.
Liquidated Damages Formula:
LD = C x 15%
	      T



Where: 
	LD = liquidated damages per working day (rounded to the nearest dollar) 
	C = original Contract amount 
	T = original time for Physical Completion

Liquidated damages will not be assessed for any days for which an extension of time is granted. No deduction or payment of liquidated damages will, in any degree, release the Contractor from further obligations and liabilities to complete the entire Contract.


INDEPENDENT CAPACITY
Contractor is an independent contractor and will maintain complete control of and responsibility for its employees, agents, methods, and operations.
DEBARMENT CERTIFICATION
Contractor (prospective lower tier sub-consultants) certifies, by signing this AGREEMENT, that neither it nor its principals nor any other lower tier sub-consultants are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.  Contractor (prospective lower tier sub-consultants) shall provide immediate written notice to CCD if at any time the prospective lower tier sub-consultant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
Should Contractor enter into a covered transaction with another person at the next lower tier, the sponsor (prospective lower tier sub-consultants) agrees by signing this AGREEMENT that it will verify that the person with whom it or its lower tier sub-consultants intends to do business is not excluded or disqualified.  Contractor (prospective lower tier sub-consultants) will do this by:
· Checking the federal System For Award Management (SAM) (www.sam.gov) for that person and/or entity; or
· Collecting a certification from that person; or
· Adding a clause or condition to the covered transaction with that person.

Contractor (prospective lower tier sub-consultants) agrees by signing this AGREEMENT that it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the originating federal department or agency.  A participant in a covered transaction may rely upon a certification of a prospective sub-consultant in a lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
SUBCONTRACTING
CONTRACTOR shall not sublet or assign any of the work covered by this AGREEMENT, except with the prior written approval of CCD and in strict compliance with the terms, provisions, and conditions of this AGREEMENT.  Contractor will bind all Lower Tier Sub-consultants to the Provisions of this AGREEMENT.  

Neither this AGREEMENT nor any Lower Tier subcontract will create any contractual relationship between any Lower Tier Sub-consultant and CCD nor any liability of CCD to any Lower Tier Sub-consultant.


INDEMNIFICATION
Contractor shall defend, indemnify and hold the CCD, its officers, officials, employees and volunteers harmless from any and all claims, injuries, damages, losses or suits including attorney fees, arising out of or in connection with the performance of this Agreement, except for injuries and damages caused by the sole negligence of the CCD.

Should a court of competent jurisdiction determine that this Agreement is subject to RCW 4.24.115, then, in the event of liability for damages arising out of bodily injury to persons or damages to property caused by or resulting from the concurrent negligence of the Contractor and the CCD, its officers, officials, employees, and volunteers, the Contractor’s liability hereunder shall be only to the extent of the Contractor’s negligence.  It is further specifically and expressly understood that the indemnification provided herein constitutes the Contractor’s waiver of immunity under Industrial Insurance, Title 51 RCW, solely for the purposes of this indemnification.  This waiver has been mutually negotiated by the parties.  The provisions of this section shall survive the expiration or termination of this Agreement.
CONTRACT SECURITY
Contractor shall procure performance and payment bonds.  Bond certificates must be received within ten (10) calendar days from the date of the contract offer and be able to start work within the timeframe specified in PERFORMANCE.  Both the performance and payment bonds must be for 100% of the full contract amount.  The payment bond is to cover all labor, materials, subcontractors and sales taxes.  Bond amounts are required to increase with any and all change orders resulting in increased costs thus maintain coverage at 100% of full contract amount.  
INSURANCE
Contractor shall procure and maintain for the duration of the Agreement, insurance against claims for injuries to persons or damage to property which may arise from or in connection with the performance of the work hereunder by the Contractor, their agents, representatives, employees or subcontractors.

No Limitation.  Contractor’s maintenance of insurance as required by the agreement shall not be construed to limit the liability of the Contractor to the coverage provided by such insurance, or otherwise limit the CCD’s recourse to any remedy available at law or in equity.
A. Minimum Scope of Insurance
Contractor shall obtain insurance of the types described below:
1. Automobile Liability insurance covering all owned, non-owned, hired and leased vehicles.  Coverage shall be written on Insurance Services Office (ISO) from CA 00 01 or a substitute form providing equivalent liability coverage.  If necessary, the policy shall be endorsed to provide contractual liability coverage.
2. Commercial General Liability insurance shall be written on ISO occurrence form CG 00 01 or the equivalent and shall cover liability arising from premises, operations, independent contractors, products-completed operations, stop gap liability, personal injury and advertising injury, and liability assumed under an insured contract.  The CCD shall be named as an insured under the Contractor’s Commercial General Liability insurance policy with respect to the work performed for the CCD.
3. Worker’s Compensation coverage as required by the Industrial Insurance laws of the state of Washington.
B. Minimum Amounts of Insurance
Contractor shall maintain the following insurance limits:
1. Automobile Liability insurance with a minimum combined single limit for bodily injury and property damage of $1,000,000 per accident.
2. Commercial general Liability insurance shall be written with limits no less than $1,000,000 each occurrence, $2,000,000 general aggregate and a $2,000,000 products-completed operations aggregate limit.
C. Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following provisions for Automobile Liability and Commercial general Liability insurance:
1. The Contractor’s insurance coverage shall be primary insurance as respect to the CCD.  Any Insurance, self-insurance, or insurance pool coverage maintained by the CCD shall be excess of the Contractor’s insurance and shall not contribute with it.
2. The Contractor’s insurance shall be endorsed to state that coverage shall not be cancelled by either party, except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the CCD
D. Acceptability of Insurers
Insurance is to be placed with insurers with a current A.M. Best rating of not less than A:VII.
E. Verification of Coverage
Contractor shall furnish the CCD with original certificates and a copy of the amendatory endorsements, including but not necessarily limited to the additional insured endorsement, evidencing the insurance requirements of the Contractor before commencement of the work.
F. Subcontractors
Contractors shall ensure that each subcontractor of every tier obtain a minimum the same insurance coverage and limits as stated herein for the Contractor.  Upon request from the CCD, the Contractor shall provide evidence of such insurance.
PERMITS, LICENSES, AND FEES
Contractor will obtain and pay for all permits and licenses required by law that are associated with Contractor’s performance of the Scope of Services and will give all necessary notices.
ACCESS TO RECORDS
Contractor will maintain accounting records, in accordance with generally accepted accounting principles and practices to substantiate all invoiced amounts.  Said records will be available for examination by CCD during Contractor’s normal business hours for a period of 3 years after the final invoice to the extent required to verify the costs incurred hereunder.
AFFIRMATIVE ACTION
Contractor, with regard to the work performed by it after approval and/or award and prior to completion of this AGREEMENT, shall not discriminate on the grounds of race, color, sex, age, sexual orientation, political ideology or national origin, and in the selection and retention of employees and subcontractors, including, but not limited to, services for procurement of materials and leases of equipment.
WAIVERS
No waiver by either party of any default by the other party in the performance of any provision of this AGREEMENT will operate as, or be construed as a waiver of any future default, whether like or different in character.
FORCE MAJEURE
Neither party to this AGREEMENT will be liable to the other party for delays in performing the Scope of Services, or for the result from labor strikes, riots, war, acts of governmental authorities, extraordinary weather conditions or other natural catastrophe, or any other cause beyond the reasonable control or contemplation of either party.
NO THIRD PARTY BENEFICIARIES
This AGREEMENT gives no rights or benefits to anyone other than Contractor and CCD and has no third-party beneficiaries.
JURISDICTION
This contract is entered into pursuant to and under the authority granted by the laws of the state of Washington and any applicable federal laws.  The provisions of this AGREEMENT shall be construed to conform to those laws.  
DISPUTES
In the event of any dispute arising out of this AGREEMENT, the parties agree to submit the dispute to non-binding mediation and binding arbitration under the then prevailing rules of the American Arbitration Association (AAA) for construction industry disputes, provided that no party objects to arbitration within 30 days after a demand for arbitration is filed with AAA.  In any action brought for such dispute, the prevailing party shall be entitled to recover its reasonable costs and attorney fees.
SEVERABILITY AND SURVIVAL
If any of the provisions contained in this AGREEMENT are held for any reason to be invalid, illegal, or unenforceable in any respect, unenforceability will not affect any other provision of this AGREEMENT.  The provisions of this AGREEMENT shall survive its termination and completion of services.
TERMINATION/CANCELLATION
CCD will have the right to terminate this AGREEMENT for its convenience.  After termination Contractor will be reimbursed for services rendered and necessary expenses incurred to the termination date upon submission to CCD of detailed supporting invoices.
COMPLETE AGREEMENT
This AGREEMENT constitutes the complete and final understanding between the parties.  CCD may adjust the Scope of Services by either adding to or deleting from the services to be performed.  If such adjustment increases or decreases the cost or time required for CONTRACTOR’s Scope of Services, adjusting compensation and/or time will be mutually agreed upon in writing.  Additional Services provided by Contractor will be entitled to additional compensation or extension of time only as authorized in writing by CCD.
AMENDMENTS
This AGREEMENT may be amended by mutual agreement of the parties only.  Such amendments shall not be binding unless they are in writing and signed by personnel authorized to bind each of the parties.  Period of performance extensions and minor scope of services adjustments need only be signed.
ATTACHMENTS AND EXHIBITS
The following attachments and exhibits: BPA Federal Sub-Contractor Terms & Conditions, Prevailing Wage Rates and HIP III Environmental Compliance, and are hereby made a part of this AGREEMENT via electronic link found in Attachment A – Scope of Services:
AUTHORIZATION TO PROCEED
Execution of the AGREEMENT by CCD will be authorization for Contractor to proceed with the Scope of Services, unless otherwise provided for in this AGREEMENT.

This AGREEMENT, with all amendments and attachments, constitutes the entire AGREEMENT of the parties, supersedes all prior agreements and understandings, and may be changed only by written amendment executed by both parties.

[bookmark: _Hlk19520098]Columbia Conservation District				Royse Hydroseeding

By							By						

Title							Title						

Date							Date						

Tucannon Project Areas 26
Scope of Services
Attachment A

Comply with all technical specifications and requirements as detailed in bid documents: 

Exhibits: 
· Exhibits A – BPA Subcontractor Terms and Conditions
· Exhibit B – March 2021 Prevailing Wage Rates  
· Design Exhibit C – Tucannon PA 26 Designs
· Design Exhibit D – Tucannon PA 26 Tech Specs
· Design Exhibit E – Care-of-Water Plan Drawings

https://www.bpa.gov/efw/Analysis/NEPADocuments/esa/2019(HIP4)HandbookVer5.2(FINAL).pdf



Large wood and anchor rock provided at staging sites.

PA 26-Construction/Installation
Currently waiting on final design approval.  Anticipated construction window is July 19, 2021 through September 15, 2021, instream work.  Note:  shaded areas on materials are for informational purposes only.  Materials will be provided.  This bid is for construction/installation. 

[bookmark: _Hlk71121774]Installation Requirements: Construction shall include the various types of Large Wood Structures as shown on the Plans and approved by the Engineer or designee. 
Vertical Logs: Installation of Vertical Logs shall include on-site movement and installation of logs to designated locations shown in the Plans. Vertical logs shall be per the quantities as shown on the Plans. Specific Locations shall be determined in the field as approved by the engineer or designee. The required embedment depth shall be as shown on the Plans. Installed Vertical Snags shall also have the following field-set characteristics:
· Vertical Snags shall be installed at various angles and varying heights above ground.
At each pile installation site, a minimum of one pile shall be tested for pullout resistance. Each test will require up to four individual pull, each at a deeper depth. See details in Plans. The contractor shall provide the tensiometer and associated hardware. 

The test of vertical snags shall be driven and tested prior to placement of logs as shown on the Plans. Vibratory pile driver shall meet or exceed the capabilities of these commercially available side grip drivers; HMC Movax Sonic Side Grip SP 80, Grizzly MultiGrip MG-90, Movax SG-75, RaMeC SGV 80, or equal with Engineer’s approval. The side grip mechanism shall be capable of clamping and holding a 16-inch diameter log. Installation by hammer pile driver, or vibratory plate compacter shall not be allowed. Contractor shall assist Engineer or designee with pull out testing of vertical snags as shown on the Plans and shall be an incidental item to large wood structure installation. If vibratory installation of test vertical snags is successful, installation of the remaining vertical snags shall be completed following installation surface Large Woody Materials. 

	Item No.
	Work Item
	 Qty 
	Unit
	 Unit Cost 
	 Line Cost 

	1.00
	General Requirements
	 
	 
	 
	 

	1.01
	Mobilization & Demobilization
	          1 
	LS
	 $19,000
	$19,000 

	 
	
	
	
	
	

	2.00
	Water/TESC/SPCC/Traffic Control Plans
	 
	 
	 
	

	2.01
	Care of Water Plan
	          1 
	LS
	 $500
	$500

	2.02
	Temporary Erosion and Sediment Control (TESC) Plan
	          1 
	LS
	 $500
	$500

	2.03
	Spill Prevention Control & Countermeasure (SPCC) Plan
	          1 
	LS
	 $500
	$500

	 
	
	
	
	
	

	3.00
	Site Preparation and TESC Measures
	 
	 
	 
	 

	 3.01
	Permitting/Cultural Resources
	1
	LS
	 
	

	3.02
	Access routes (mow/establish)
	          1 
	LS
	 $4,000
	$4,000

	3.03
	Fence (Silt): Install, Maintain, Remove
	         500   
	LF
	$2.00
	$1,000

	3.04
	Site Recovery-Clean up
	          1 
	LS
	 $3,000
	$3,000

	3.05
	Fence (Remove/Replace)
	  1,000 
	LF
	 $5.00
	$5,000

	3.06
	 Misc. materials (rope, pins, eye bolts, anchors)
	         -   
	EA
	
	 

	4.00
	Conventional Tri LWD Structure (s)
	13
	EA
	
	

	4.01
	Rootwad log, 18"min.-20"max. DBHx35'L stem
	        39
	EA
	 
	

	4.02
	Log Pole, 18"min-20"max. MS x 35' L
	        26
	EA
	 
	 

	4.03
	Slash
	     104 
	CY
	 
	 

	4.04
	Anchor Rock
	    156
	Ton
	
	 

	4.05
	Installation (labor & equipment)
	       13
	EA
	 $2,150
	$27,950






	5.00
	Post Driven TRI LWD Structure
	13
	 EA
	 
	 

	5.01
	 Rootwad Log, 18"min - 20" max dia. X 35' L Log w/rootwad 
	        39 
	 EA 
	
	 

	5.02
	 Log Pole, 15"min-18"max x 35' 
	       26
	 EA 
	
	 

	5.03
	 Pile Posts, 12" min - 16" max x 20' L 
	        52 
	 EA 
	        
	 

	5.04
	 Drive Piles, 12" min - 16" max X 20' L (Driving 13 Structures) 
	        52 
	 EA 
	     $500    
	$26,000

	5.05
	 Slash 
	        65 
	 CY 
	
	 

	5.06
	 Pile Post Anchors (4/structure) 
	        52 
	 EA 
	         
	 

	5.07
	 Installation (labor & Equipment) 
	        13 
	 EA 
	$2,450
	$31,850

	 
	
	 
	 
	 
	 

	6.00
	APEX (Conventional)
	2
	EA
	 
	 

	6.01
	Rootwad Log, 18"min - 20" max dia. X 35' L Log w/rootwad
	14
	EA
	 
	 

	 6.02
	Slash
	20
	CY
	 
	 

	6.03
	Anchor Rock
	50
	Ton
	 
	 

	6.04
	Installation (labor & equipment)
	2
	EA
	 $8,500
	$17,000

	 
	
	
	 
	 
	 

	7.00
	APEX (Post Driven)
	3
	EA
	 
	 

	7.01
	Rootwad Log, 18"min - 20" max dia. X 35' L Log w/rootwad
	21
	EA
	 
	 

	7.02
	Log Pole, 15"min-18"max x 35'
	6
	EA
	
	 

	7.03
	Pile Posts, 12" min - 16" max X 20' L 
	12
	EA
	 
	 

	7.04
	Slash
	30
	CY
	 
	 

	7.05
	 Drive Piles, 12" min - 16" max X 20' L (Driving 3 structures) 
	12
	EA
	 $500
	$6,000

	7.06
	Pile Post Anchors (4/structure)
	12
	EA
	
	 

	7.07
	Installation (labor & equipment)
	3
	EA
	 $8,500
	$25,500

	 
	
	
	 
	 
	 

	8.00
	Channel Spanning (CH) (Post Driven)
	2
	EA
	 
	 

	8.01
	Rootwad Log, 18" dia. X 35' L Log w/rootwad
	16
	EA
	 
	 

	8.02
	Log Pole, 15" min-18 max x 35'
	4
	EA
	 
	 

	8.03
	Pile Posts, 12" min - 16" max x 20' L
	18
	EA
	 
	 

	8.04
	Anchor Rock
	60
	Ton
	
	 

	8.05
	Drive Piles, 12" min - 16" max X 20' L (Driving 2 Structures)
	18
	EA
	 $500
	$9,000

	8.06
	Installation (labor & equipment)
	2
	EA
	 $8,800
	$17,600

	8.07
	Pile Post Anchors (4/structure)
	8
	EA 
	 
	 

	9.00
	Floodplain Roughness
	15
	EA
	
	

	9.01
	Rootwad Log, 20"min. DBHx35' L
	        30 
	EA
	 
	

	9.02
	Anchor Rock
	        90 
	Ton
	
	

	9.03
	Installation (labor & equipment)
	        15 
	EA
	 $1,295
	$19,425



	11.00
	Care of Water Work
	 2
	 EA
	 
	          

	11.01
	Temp. flow diversion, bags, blocks, plastic sheeting
	          2 
	EA
	 $2,500
	$5,000

	11.01
	Dewatering, pumping
	          2 
	LS
	 $1,000
	$2,000

	 
	 
	 
	 
	 
	 

	12.00
	Miscellaneous Materials 
	 
	 
	 
	 

	12.01
	Miscellaneous Materials-rope, staples, re-bar pins**
	          1 
	LS
	
	 

	 
	**CCD will provide 
	 
	 
	 
	 



	Summary

	
	Construction Subtotal
	$   220,825.00
	4

	
	Columbia County sales tax (8.2%)
	$   18,107.65
	5

	
	Project Construction Total  
	


      $    238,932.65
	6-7




Notes and abbreviations:

1. Mobilization is assumed to be 10% of the pre‐tax subtotal.
2. The extent of site preparation and TESC Measures along with requirements for care of water work will be defined by the permits and recommended care of water work plan example provided.  Equipment and materials required for implementation water truck 4,000 gal., spill containment booms and fire suppression hand tools, extinguisher  fire box onsite at all times.  
3. Rootwad and log pole lengths are for procurement purposes, all materials are cut to fit. It is assumed that material longer than what is required will but cut to fit and the excess used in other portions of the feature or structure.
4. Construction subtotal includes mobilization.
5. Sales tax is applied to the 'Construction Subtotal'
6. Construction quality assurance oversight activities by the consulting design Engineer required for construction is covered by CCD under separate contract.
7. Rootwad logs, log poles, rope, connectors, staples and rock boulders will be secured by CCD and delivered to project site staging areas.

AC ‐ Acre,     CY ‐ Cubic Yard,      Dia. ‐ Diameter,      EA ‐ Each,     LF ‐ Linear Foot,
LS ‐ Lump Sum,     SY - Square Yard,     YR ‐ Year,     LWD ‐ Large Woody Debris
Cap. ‐ Capacity,     ELJ ‐ Engineered Log Jam,      RW ‐ Rootwad


Tucannon Watershed Program		Page 1 of 12

