
   
     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Appendix B 
60% Construction Cost Estimate 

 



COST ESTIMATE 
Natural Systems Design

Project: Mill Creek Fish Passage Project Analyst: N. Truscott

Project No: -- Checked: -
Latest Revision: 8/1/2019

Allowance for Indeterminates Included in Bid Items: 10%
Inflation to 2020 $ Included in Bid Items: 2%

Stream
Item # Item Description Quantity Unit Unit Price    

($)
Amount        

($)
1 MOBILIZATION 1 LS $40,205 $40,205
2 CLEARING 0.32 AC $28,000 $8,960
3 REMOVING BITUMINOUS PAVEMENT 310 SY $22 $6,944
4 HIGH VISIBILITY FENCE 1,285 LF $4 $5,757
5 TEMPORARY STREAM DIVERSION 1 LS $9,477 $9,477
6 TEMPORARY DETOUR 1 LS $13,736 $13,736
7 TEMPORARY BRIDGE 1 LS $50,714 $50,714
8 STRUCTURE EXCAVATION CLASS A INCL. HAUL 1,100 CY $34 $36,960
9 SHORING OR EXTRA EXCAVATION CL. A 1 LS $31,360 $31,360
10 CULVERT BEDDING MATERIAL 30 CY $84 $2,520
11 HIGH RADIUS ARCH STRUCTURAL PLATE CULVERT 1 LS $111,350 $111,350
12 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 410 CY $62 $25,256
13 CHANNEL GRADING 1 LS $12,673 $12,673
14 STREAMBED SEDIMENT 260 CY $84 $21,840
15 STREAMBED BOULDER TWO MAN 50 EA $45 $2,240
16 CRUSHED SURFACING BASE COURSE 115 CY $84 $9,660
17 CRUSHED SURFACING TOP COURSE 55 CY $112 $6,160
18 HMA CL. 1/2 IN. PG 64-22 110 TN $308 $33,880
19 BEAM GUARDRAIL TYPE 31 76 LF $50 $3,830
20 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 4 EA $4,256 $17,024
21 BEAM GUARDRAIL PLACEMENT - 25' SPAN 2 EA $896 $1,792
22 SURVEYING 1 LS $3,920 $3,920
23 PROJECT TEMPORARY TRAFFIC CONTROL 1 LS $24,080 $24,080
24 SEEDING AND MULCHING 0.32 AC $11,200 $3,584
25 MINOR CHANGE 1 LS $5,000 $5,000

Subtotal $488,922
Taxes (as % of Construction Sub-Total) 8.4% 41,069

Total (Stream) $529,991

Grand Total $529,991


